



**AHARONIAN**  
& ASSOCIATES, INC.  
Architects

**June 3, 2021**

**TO: All Bidders**

**RE: Fogarty Memorial Elementary School: Security, Mechanical & Interior  
Renovations  
736 Snake Hill Road  
North Scituate, RI 02857**

## **ADDENDUM #2**

---

---

The Contract Documents for the above referenced Project are hereby modified per the following. All other Drawing and Project Manual items not addressed herein shall remain in full effect. The Bidder shall acknowledge the receipt of this Addendum on the Bid Form.

### **RFI's & Responses**

---

---

The Contract Documents for the above referenced Project are hereby modified per the following. All other Drawing and Project Manual items not addressed herein shall remain in full effect. The Bidder shall acknowledge the receipt of this Addendum on the Bid Form.

### **Clarifications to Drawings**

---

1. On D1.1 Demolition Floor Plan Sheet the keyed demolition note A2 shall be added to the computer room and classroom having abandoned HVAC units. Provide unit cost for removal. Verify locations prior to start of construction.
2. Substitute D1.1 Demolition Floor Plan keyed ceiling notes B2 to read: "Provide unit cost to remove 35% of the entire ceiling grid in the classrooms (damaged areas only), all ceiling tiles throughout the room, batt insulation in areas above the ceiling, light fixtures within areas of grid removal, all ceiling mounted equipment, and all accessories. Salvage light fixtures, ceiling mounted devices, and all related accessories for reuse in the new layout."
3. Remove portion of keyed floor plan note 11 on sheet A1.1 Floor Plan & Detail: "GC to assume 35% replacement of existing ceiling grid."
4. Add to keyed floor plan note 12 on sheet A1.1 Floor Plan & Detail: "GC to assume 35% replacement of existing ceiling grid."

## **ADDENDUM #2**

---